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SECTION 31 10 00 

SITE PREPARATION  

PART 1 GENERAL 

1.01 SUMMARY 

A. This Section details site preparations to be conducted before Work begins.   

1.02 RELATED SECTIONS, PLANS, AND DOCUMENTS 

A. Section 01 11 00 Summary of Work 

B. Section 01 33 00 Submittals 

C. Section 01 35 29 Health, Safety, and Emergency Response Requirements 

D. Section 01 41 00  Regulatory Requirements 

E. Section 01 51 00 Temporary Utilities 

F. Section 01 57 13 Temporary Erosion and Sediment Control 

G. Section 01 57 19  Temporary Environmental Controls  

H. Section 01 71 23 Site Survey and Grade Control 

I. Section 02 51 19 Dredged Sediment and Waste Management 

J. Section 31 23 00 Upland Excavation and Fill 

K. Section 35 20 23.13 Dredging and Dewatering 

L. Section 44 08 40  Dredge Water Treatment System Requirements 

M. Contract Documents 

1.03  REFERENCES 

A. Rules of the City of New York (RCNY). “Title 34: Department of Transportation.” 

<http://rules.cityofnewyork.us/codified-rules?agency=DOT>. 

B. New York City Department of Transportation (NYC DOT) Street Works Manual. < 

http://streetworksmanual.nyc/>. 

http://streetworksmanual.nyc/
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C.  American Society for Testing and Materials (ASTM) Standards (versions as of April 

2017): 

1. ASTM D25 - Specification for Round Timber Piles. 

D.  American Wood Preservers’ Association (AWPA) Standards (versions as of April 2017): 

1. AWPA C3 - Piles - Preservative Treatment by Pressure Processes. 

2. AWPA C18 - Standard for Pressure Treated Material in Marine Construction. 

1.04 SUBMITTALS 

A. The Contractor shall submit the following to the Owner's Representative in accordance 

with Section 01 33 00:  

1. Site Preparation Work Plan detailing the following:  

a. Provision of 24-hour Site security, including maintenance of Site gate access 

control (i.e., staffing guard booths) throughout the Work. Provide a schedule 

with proposed staffing for the guard booths needed to maintain security at 

the Site.  

b. Plans for installation, maintenance, and inspection of temporary fencing, 

erosion and sediment controls, and environmental controls prior to the start 

of earthwork, stockpiling, and equipment installation activities. 

c. A Grading Plan describing proposed excavation and fill activities to be 

completed in accordance with Section 31 23 00. The Grading Plan shall 

include items needed for the Staging Site to facilitate road construction, 

storage of supplies and equipment, and installation of the dredge water 

treatment system (Section 44 08 40). The Contractor’s Grading Plan shall 

promote positive drainage to mitigate ponded water. 

d. Proposed means and methods if the Contractor proposes relocation of the 

dock from the current location.   

e. Proposed plan for relocation of storage containers and site trailers, as needed, 

to facilitate installation of Contractor’s equipment and supplies. 

f. If the Contractor elects the option to construct a separate decontamination 

pad, as described in Section 01 57 19, the Contractor shall submit the design 

to the Owner’s Representative for review and approval.  

g. Proposed methods for controlling traffic. The Owner’s Representative’s will 

review the Traffic Plan and coordinate with applicable regulatory agencies 
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prior to approval. The traffic control plan shall show and describe the 

following: 

i. Proposed plan for closing Huntington Street in accordance with the 

requirements of this Section and Section 01 41 00, including: 

• Schedule for obtaining street closure permits; 

• Plan for reinstalling gate and fence using existing materials stored 

onsite; 

• Schedule for installing the 24-ft wide swing gate and fence; and 

• Temporary measures to control access during working hours on 

Huntington St. immediately south of the sliding gate and west of 

the 24-ft wide swing gate. 

ii. Vehicular traffic routing along local streets; 

iii. Any traffic blockage anticipated to be caused by the Work under this 

Contract; 

iv. Trucking plan for delivery of materials and removal of debris, sediment, 

and wash water if the plan differs from the Construction Drawings; and 

v. Construction parking plan for areas at the Site. 

h. Proposed Site Layout showing the proposed locations and approximate 

dimensions of the following Staging Site facilities.  

i. Parking areas; 

ii. Construction fencing; 

iii. Drainage improvement areas; 

iv. Personnel trailers/administrative areas; 

v. Secondary containment structure placement areas; 

vi. Material laydown and storage areas; 

vii. Equipment staging and storage areas; 

viii. Decontamination facilities; 

ix. Roadways; 
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x. Barge tie-up areas; 

xi. Dock facilities for material and crew transfer; 

xii. Waste management/sanitary facilities; and 

xiii. Other temporary facilities proposed for installation at Staging Site.  

2. Site surveys to be conducted in accordance with Section 01 71 23 and consisting of 

the following: 

a. Initial survey to: (i) verify existing topographic conditions for areas in which 

grading or earthwork activities shall occur; (ii) to verify the location of 

utilities planned to be used by the Contractor; and (iii) identification or 

confirmation of the location of utilities for areas where excavation activities 

are planned. 

b. Final or as-built surveys for the following: (i) stockpiles; (ii) new, modified, 

or relocated utilities; (iii) new asphalt or concrete pads; (iv) treatment 

facilities; (v) new fencing and gates; and (vi) a revised topographic 

conditions map for areas where grading or earthwork activities occurred.  

3. Photographic surveys documenting the conditions of the existing bulkheads along 

the Staging Site shall be performed at low tide. The survey will create a visual log 

of the entire length of bulkhead. One photographic survey, referred to as the Pre-

Construction Staging Site Bulkhead Survey, shall be completed prior to the start of 

construction activities. One photographic survey, referred to as the Post-

Construction Staging Site Bulkhead Survey, shall be completed at the end of 

construction activities.   

1.05 HEALTH AND SAFETY REQUIREMENTS 

A. The Contractor shall comply with environmental health and safety/training requirements 

in accordance with the approved Health and Safety Plan and Section 01 35 29.  

PART 2 PRODUCTS 

2.01 MATERIALS 

A. If the Contractor desires to relocate existing dock facilities (i.e., support platform, 

gangway, piles, and dock) and new materials are required, timber piles shall meet the 

requirements of ASTM D25. The wood material shall be treated with a preservative 

suitable for marine use that meets applicable environmental standards, including AWPA 

C3 and AWPA C18. The piles shall be a similar length and diameter as the piles presented 

on the Construction Drawings.  Documentation of the length and diameter of replaced 
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piles shall be maintained by the Contractor.  The Contractor shall be responsible for 

having the design for the relocation of the existing dock facilities signed and stamped by 

a Professional Engineer in the State of New York. 

PART 3 EXECUTION 

3.01 GENERAL 

A. Verify existing conditions as shown on the Construction Drawings prior to beginning 

Work in this Section. 

B. Perform site staging work within the Limits of Work presented on the Construction 

Drawings.   The Contractor may use the area delineated as the Limit of Work by Others 

until upland remediation begins.  Requirements associated with the Limits of Work by 

Others are presented on the Construction Drawings. 

C. Maintain site security and gate access in accordance with the Site Preparation Work Plan 

for the duration of the Work.  

D. Maintain site cleanliness in accordance with Section 02 51 19. 

E. Provide temporary utilities for the Work in accordance with Section 01 51 00. 

F. Install, maintain, and inspect erosion and sediment controls and environmental controls 

prior to beginning Work in: "in accordance with Section 01 57 13 and the Sediment and 

Erosion Control (S&EC) Plan (shown on the Construction Drawings and associated 

notes) and Section 01 57 19, respectively. 

G. Install, maintain, and inspect temporary fencing for the duration of the Work. 

H. Utilize water application methods to control on-site dust as described in Section 01 57 

19 and Section 31 23 00. 

I. Perform excavation, fill, and road construction in accordance with Section 31 23 00. 

J. All vehicles hauling sediment or debris shall be decontaminated in accordance with 

Section 01 57 19 prior to leaving the site.  

K. If the Contractor chooses to relocate the dock as shown on the Construction Drawings 

from the current location, if any timber piles are damaged, the Contractor shall use new 

timber piles that meet the requirements listed in this Section.  Debris and sediment within 

the vicinity of the dock shall be moved, as needed if the dock is relocated, to allow the 

dock to float at mean lower low water. The debris and sediment shall be managed in 

accordance with Section 02 51 19.   
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L. The dock shall only be used for transfer of personnel and material loads less than 200 

pounds.  

M.  If Contractor chooses to relocate dock as shown on the Construction Drawings from the 

current location to in front of 459 Smith St., the Contractor shall coordinate the relocation 

with the Owner’s Representative. 

N. If the Contractor chooses to relocate dock as shown on the Construction Drawings from 

the current location to in front of Huntington St., the Contractor shall coordinate with the 

Owner’s Representative and must account for the street closure permit for Huntington 

St.   

O. If the Contractor chooses to relocate dock as shown on the Construction Drawings from 

the current location to in front of 230 Huntington St. (Block 477, Lot 8), the Contractor 

shall coordinate with the Owner’s Representative and property owner of 230 Huntington 

St.  The Contractor would be responsible for obtaining an access agreement with the 

property owner, if necessary. 

P. Coordinate the relocation of storage containers and wooden pad with the Owner’s 

Representative, as needed, to facilitate installation of Contractor’s equipment.  

Q. If necessary or desired, existing stickup wells within the footprint of the available work 

area (e.g. monitoring wells CGMW-35, and 36) shall be converted to flush-mount wells 

as presented on the Construction Drawings. The Contractor shall protect all existing 

monitoring wells from damage. Existing and proposed monitoring well and recovery well 

barriers and enclosures shall be maintained to protect the wells and not create new 

hazards (i.e. slips, trips, falls, and protrusions) to personnel onsite. 

R. Complete initial, final, as-built, and measurement and payment surveys in accordance 

with Section 01 71 23.  

S. Complete Pre-Construction and Post Construction Staging Site Bulkhead Surveys.  

3.02 TRAFFIC CONTROL 

A. The Contractor shall retain the responsibility for traffic operations. The Contractor shall 

cooperate with the Owner’s Representative so that traffic flow is minimized by the 

execution of the Work under this Contract.   

B. The Contractor shall understand the special requirement of maintaining the facility in full 

operation concurrent with the construction activity, and shall provide continuous and safe 

access by the Owner’s Representative to all areas of the Site not specifically designated 

for Work by the Contractor under this Contract. Work will be coordinated with other 

Contractors and the Owner’s Representative as indicated in Section 01 11 00. 
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C. Other than as shown on the approved traffic control plans, at no time shall the 

Contractor's operations interfere with the traffic flow of occupied areas of the Staging 

Site or neighborhood.   

D. The Contractor shall install temporary fencing and a gate on Huntington Street as shown 

on the Construction Drawings to control traffic and Site access. The Contractor may 

install additional traffic measures to control access immediately south of the sliding gate 

at the southern construction entrance and west of the Huntington St. gate during working 

hours.  The Contractor shall comply with the regulatory requirements in Section 01 41 

00. 

E. Upon completion of the Work, temporary traffic control items furnished by the 

Contractor shall remain the Contractor’s property and shall be removed from the Site by 

the Contractor. Existing traffic control features furnished by the Owner, such as existing 

fencing and the Huntington St. gate and fence, shall remain and moved (if necessary) 

onto the Owner’s property. 

3.03 CONSTRUCTION PARKING 

A. Construction parking shall be limited to the areas listed below. The Contractor shall be 

responsible for informing all workers of parking restrictions and removing any vehicle 

from areas designated as NO PARKING.  

B. Construction parking shall be limited to the following areas:  

1. Contractor’s parking, laydown, and storage areas; and  

2. Legal parking areas on adjacent city streets.  

C. Construction parking shall not be allowed in the following areas:  

1. Adjacent city streets where parking is not allowed, such as bus loading zones, 

driveways, etc.; or  

2. On-site in non-parking areas. 

3.04 STREET CLOSURE 

A. A portion of Huntington Street indicated on the Construction Drawings shall be closed 

for the duration of the Work to provide parking, to provide material and equipment 

storage, and to protect pedestrians. A chain-link fence and swing gate are stored at the 

Site and shall be installed across Huntington Street as part of the street closure scope of 

work in accordance with this Section. The Contractor shall follow all requirements set 

forth in the Rules of the City of New York, Title 34, Chapter 2: “Highway Rules,” and 

Section 3 of the NYC DOT Street Works Manual. The Contractor shall obtain the 



Gowanus Canal Remedial Design Group 

4th Street Turning Basin Pilot Study – Dredging and Capping 

Revision 0 

Spec 31 10 00 

May 2017 

 

 31 10 00-8 31 10 00 - SITE PREPARATION_REV0.DOCX  

following Street Opening1 and Building Operations/Construction Activity permits for 

Non-Emergency Work: 

• Permit 0132P – Install Fence;  

• Permit 0201 – Place Material on Street; 

• Permit 0204 – Place Equipment other than Crane or Shovel on Street; 

• Permit 0211 – Occupancy of Roadway as Stipulated; and 

• Permit 0215 – Occupancy of Sidewalk as Stipulated. 

 The scope of work for obtaining permits related to the closure of Huntington Street is 

summarized below.  

1. Register with NYC DOT. The Contractor must have a current and valid Permittee 

ID number issued by NYC DOT. To obtain a Permittee ID number, the Contractor 

should submit a completed Permittee Registration Application and all supporting 

documentation in person to the NYC DOT central Permit Office located at 55 Water 

Street, New York, New York 10041. Review of the application typically takes 

between two (2) and seven (7) days. The application can be found on the NYC DOT 

Street Works Manual website at http://streetworksmanual.nyc/chapter-

three/required-documentation-permittee-application. 

2. Complete Building Operations/Construction Activity Permit Applications. 

The Contractor may submit permit applications online using NYCStreets 

(https://www.nycstreets.net/public/signin/index) or in person using the 

Application for Roadway/Sidewalk Permit(s), 

http://www.nyc.gov/html/dot/downloads/pdf/permapp.pdf.  

3. Complete a Request for Full Roadway Closure. The Contractor shall submit an 

Application for Full Roadway Closure found in Appendix B of the Street Works 

Manual, 

http://www.nyc.gov/html/dot/downloads/pdf/dot_full_roadway_closure_procedur

es.pdf).  

4. Permit Renewal. If necessary for completion of the Work, the Contractor shall 

apply for a permit renewal at the request of the Owner’s Representative at least 30 

days prior to the permit expiration date. The Application to Re-Issue Permits found 

in Appendix B of the Street Works Manual shall be completed online or submitted 

                                                 
1 Permit 0132P is a Street Opening permit for Protected Streets. A Protected Street is a street segment that has been 

resurfaced or reconstructed within the last five years. The segment of Huntington Street between the Gowanus Canal 

and Smith Street was listed as a Protected Street on July 25, 2014 and will be protected until July 25, 2019.  

http://streetworksmanual.nyc/chapter-three/required-documentation-permittee-application
http://streetworksmanual.nyc/chapter-three/required-documentation-permittee-application
https://www.nycstreets.net/public/signin/index
http://www.nyc.gov/html/dot/downloads/pdf/permapp.pdf
http://www.nyc.gov/html/dot/downloads/pdf/dot_full_roadway_closure_procedures.pdf
http://www.nyc.gov/html/dot/downloads/pdf/dot_full_roadway_closure_procedures.pdf
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in-person. A copy of the original permit must be attached to the application for 

renewal.  

5. Other Provisions Pertaining to Permits. The Contractor should be aware of the 

types of holds that may be placed on Roadway/Sidewalk Permits. Of note, a Full 

Closure Review hold will be automatically placed on the 90th consecutive calendar 

day of any full street closure. The Office of Construction Mitigation and 

Coordination will review the project to determine if a Community Reassessment 

Impact and Amelioration (CRIA) statement must be submitted to NYC DOT. 

Preparation of a CRIA statement is not included in this scope of work.  

6. Executing work in the Street. The Contractor shall follow all General 

Requirements for Roadway/Sidewalk work outlined in Section 4.1 of the Street 

Works Manual. This includes work site safety, signage, and applicable restoration.  

a.  The Contractor shall be keep a copy of all Permits at the Site at all times and 

shall make permits available for inspection upon request of any authorized 

person as described in the NYC Rules.   

b.  Permittees will be required to post Project Informational Signs in 

conformance with the NYC Rules for any project with a projected 

completion time of three months or more, or as otherwise directed by the 

Commissioner. Signs shall be kept in readable, good condition.  

7. At the end of the project, the Contractor shall restore Huntington Street to its 

original condition.  

[END OF SECTION] 


